

Project Name

High Level Requirements Document

Version 0.1

Date September 28, 2025

Project Identification

Project:	T37
Prepared By:	Maddox Duggan
Document Version:	0.1
Published Date:	September 28 th , 2025

Contributors

The following individuals contributed to this document.

Name	Title
Maddox Duggan	Team Member
Myles Romans-Muirhead	Team Member
Aaron Sabilano	Team Member

Distribution

This document is distributed to all the following people.

Name	Title
Maddox Duggan	Team Member
Myles Romans-Muirhead	Team Member
Aaron Sabilano	Team Member

Referenced Documents

This document refers to the following materials

Version number	Title	Author	Date	Source / Location
0.1	Project Vision	Team 37	09/28/2025	
0.1	User Personas and Stories	Team 37	09/28/2025	
0.1	Minutes of Meeting	Team 37	09/28/2025	

Revision History

HIGH LEVEL REQUIREMENTS Club Management Mobile App


Version Number	Revision Date	Summary of Changes	Modified by

[Note: It is recommended that drafts be numbered 0.1 to 0.9, and that the first approved version be numbered 1.0. Thereafter, new version numbers will depend upon changes: 1.01, 1.1, etc for minor updates, 2.0, 3.0 etc for major changes.]

TABLE OF CONTENTS

1.	BUSINESS CONTEXT DIAGRAM	3
2.	REQUIREMENTS SCOPE STATEMENTS	4
3.	HIGH LEVEL BUSINESS REQUIREMENTS SIGN-OFF	4

1. Business Context Diagram



Requirement Scope Area	Description
------------------------	-------------

HIGH LEVEL REQUIREMENTS Club Management Mobile App

Operations Management	Centralizing workforce scheduling, resource tracking, and task assignment into a unified digital system. Allows for seamless high-traffic events as location of staff and managers can easily be updated
-----------------------	--

External Entity	Description
Staff	Receive shift assignments, task notifications, and operational updates such as location pings.
Managers	Oversees scheduling, task allocation, and monitors overall operations.
Suppliers	Provides stock updates and deliveries; integrated into the resource tracking system. Cooperates with managers for orders and Owners for new products

Information Flows	Description
Scheduling information	Managers create and update employee schedules that are communicated to staff.
Task Distribution	Specific operational tasks (e.g., setup, restocking, cleaning) are allocated to staff.
Inventory Updates	Information on stock levels, resource usage, and statuses of supplier deliveries.
Assigned Location	Location of each staff member and Manager as per their assigned task

2. Requirements Scope Statements

HLR#	Description	Priority (H, M, L)
HLR01	Owners and managers to create, update, and communicate workforce schedules in real-time.	HIGH
HLR02	Track resource inventory and generate alerts for low stock levels. Also allow staff to create order requests.	HIGH
HLR03	Provide digital task assignment and monitoring for operational duties.	HIGH
HLR04	Analytical reports on workforce utilization and resource consumption can be generated.	MEDIUM
HLR05	The system shall provide real-time notifications for schedule changes and operational updates.	HIGH
HLR06	Location wide ping services to locate specific staff or managers as well as notify them when and where they are needed	HIGH

3. High Level Business Requirements Sign-Off

The undersigned acknowledge their agreement with the contents of Version 0.1 of the High-Level Requirements document for Club Management Mobile App

Following approval of this document, requirements changes will be governed by the project's change management process, including impact analysis and appropriate reviews and approvals, under the general control of the Project Plan and according to company policy. Approved Change Request Documents, if present, will be attached to this Requirements Document as updates.

Name	Project Role and Functional Area	Date Signed
------	----------------------------------	-------------

HIGH LEVEL REQUIREMENTS Club Management Mobile App

Team 37	Development team (School Project)	September 28, 2025

** Note: physical signatures are not required. Email approvals are acceptable and should be appended to project documents.*